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2004 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

TRANSPORTATION DISTRICT 1 
 

CONSULTANT PACKAGE NO.  DANE RURAL 1 
 
 
 Project I.D. 1640-01-72 
 Highway/Street: USH 14 
 Termini/Location: Wisconsin River – Mazomanie Road 
 County: Iowa & Dane 
 Length:  12.23 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: moving operation 
  
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
Major Items of Work:  Grading, pavement rubblization, crushed aggregate base course, asphaltic 
concrete pavement, traffic control items & erosion control items. 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: aggregate, concrete, asphalt density 
Duties:  Inspection, initial layout, materials testing, sampling, public relations 
 
For more information contact:  Mike Novey, Project Manager  (608) 246-5319. 
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CONSULTANT PACKAGE NO.  DANE RURAL 2 
 
 
 Project I.D. #1 5420-00-71 
 Highway/Street: STH 113 
 Termini/Location: Knutson Drive – Division Street 
 County: Dane 
 Length:  5.35 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staging, Road Closed 
  
 Letting Date: December 9, 2003 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
 Project I.D. # 2 5420-00-72 
 Highway/Street: STH 113 
 Termini/Location: Yahara River Bridge & Approaches 
 County: Dane 
 Length:  n/a 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: December 9, 2003 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Grading, breaker run stone, reinforced concrete culvert pipes, pavement 
rubblization, structure, crushed aggregate base course, asphaltic concrete pavement, traffic control 
items & erosion control items. 
  
Complexity Level: Medium 
 
Associated Contracts: DaneRural3 (ID 5954-02-73) 
 
Restrictions: In stream work is allowed 5/15 – 9/15 & swallow nests have been 

observed under the existing bridge. 
 
Project Manager Required: No, WisDOT will supply the Project Manager 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: aggregate, concrete, asphalt density 
Duties:  Inspection, materials testing, sampling, public relations 
 
For more information contact:  Mike Novey, Project Manager (608) 246-5319. 
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CONSULTANT PACKAGE NO.  DANE RURAL 3 
 
 
 Project I.D.  5954-02-73 
 Highway/Street: CTH M 
 Termini/Location: CTH Q – STH 113 
 County: Dane 
 Length:   
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staging/New Alignment 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work:  Grading, breaker run stone, reinforced concrete culvert pipes, pavement 
rubblization, concrete curb & gutter, crushed aggregate base course, asphaltic concrete pavement, 
traffic control items & erosion control items. 
 
Complexity Level: Medium 
 
Associated Contracts: DaneRural2  (ID’s 5420-00-71/72) 
 
Restrictions: None 
 
Project Manager Required: No, WisDOT will supply the Project Manager 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: aggregate, concrete, asphalt density 
Duties:  Inspection, materials testing, sampling, public relations 
 
For more information contact:  Mike Novey, Project Manager  (608) 246-5319. 
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CONSULTANT PACKAGE NO.  DANE RURAL 4 
 
 
 Project I.D.  1200-00-72 
 Highway/Street: USH 12, South Madison Beltline 
 Termini/Location: Marsh Road Overpass 
 County: Dane 
 Length: 0.90 mi 
 Project Type: New Bridge and Road Construction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed, Shoulder and Lane Closures for South Beltline 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work:  Bridge construction, grading, earthwork, base course, pavement, storm 
sewer, curb & gutter, sidewalk, traffic control items, erosion control items, lighting 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3-4 
Required Certification: Aggregate, Concrete, and Asphalt Density 
Duties:  Inspection, initial layout, materials testing, sampling, and public relations 
 
For more information contact:  Frederick J. Wisner, P.E., Project Manager (608) 246-3830. 
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CONSULTANT PACKAGE NO.  DANE RURAL 5 
 
 
 Project I.D.  1370-01-75 
 Highway/Street: STH 16 
 Termini/Location: Watertown Bypass (Boulder Road Intersection) 
 County: Dodge 
 Length:  0.5 mi 
 Project Type: Highway Rehabilitation 
 Urban and/or Rural: Rural  
 Traffic Control: Lane and Shoulder Closures, Moving Operation  
 
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work:  Grading, earthwork, asphalt concrete pavement, crushed aggregate base 
course, traffic control items and erosion control items. 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling 
Duties:  Inspection, Initial Layout, and Materials Testing 
 
For more information contact:  Frederick J. Wisner, P.E. Project Manager  (608) 246-3830. 
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CONSULTANT PACKAGE NO.  DANE RURAL 6 
 
 
 Project I.D. #1 1700-00-78 
 Highway/Street: STH 11, Shullsburg Road 
 Termini/Location: Benton - Fever River Bridge B-33-105 
 County: Lafayette  
 Length:  0.26 mi 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
 Project I.D. # 2 1700-01-76 
 Highway/Street: STH 11, Shullsburg Road 
 Termini/Location: Benton - Shullsburg Branch Bridge B-33-106 
 County: Lafayette 
 Length:  0.17 mi 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 3 1700-01-77 
 Highway/Street: STH 11, South Wayne Road 
 Termini/Location: Gratiot – Spafford Bridge B-33-107 
 County: Lafayette 
 Length:  0.22 mi 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work:   Bridge construction, grading, structure, breaker run stone, crushed 
aggregate base course, asphalt concrete pavement, traffic control items and erosion control items. 
 
Complexity Level: Medium 
 
Associated Contracts: Project ID #1, #2, and #3 are tied together as one project. 
 
Restrictions: Small mouth bass fisheries and swallow nests have been observed under 

the existing bridges.  
 
  Bridge demolition will be allowed between May 15 and August 15 to 

account for swallows nesting and work with the potential to adversely 



D1, 46 Packages including 3 FS Construction Master Contracts Page 7  of 53  

affect the water quality of the stream should be completed between    
June 15 and September 1 for small mouth bass fisheries.   

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 people 
Required Certification: Aggregate, Concrete, Asphalt density, Sampling 
Duties:  Inspection, staking, and materials testing 
 
For more information contact:  Frederick J. Wisner, P.E., Project Manager  (608) 246-3830. 



D1, 46 Packages including 3 FS Construction Master Contracts Page 8  of 53  

CONSULTANT PACKAGE NO.  DANE RURAL 7 
 
 
 Project I.D.  5411-01-61 
 Highway/Street: USH 51, East Madison Beltline 
 Termini/Location: Cottage Grove Road B-8, 210 
 County: Dane 
 Length:  0.20 mi 
 Project Type: Bridge Painting Complete (BPC) 
 Urban and/or Rural: Urban 
 Traffic Control: Staging and Lane Closures 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Painting of multi-steel girder bridge, traffic control items and public 
relations 
 
Complexity Level:  High 
 
Associated Contracts:   None 
 
Restrictions: Railroad coordination, wetlands 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: None 
Duties:  Bridge painting inspection and materials testing 
 
For more information contact:  Frederick J. Wisner, P.E., Project Manager (608) 246-3830. 
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CONSULTANT PACKAGE NO.  DANE RURAL 8 
 
 
 Project I.D.  5490-00-71 
 Highway/Street: STH 30 
 Termini/Location: Thompson Road Roundabout 
 County: Dane  
 Length:  0.2 mi 
 Project Type: Highway Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staging and Lane Closures 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work:  Grading, earthwork, base course, surface, pavement milling, crushed 
aggregate base course, asphalt concrete pavement, traffic control items, erosion control items, curb 
and gutter, sidewalk, lighting, storm sewer 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No, WisDOT will supply Project Manager 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, staking, and materials testing 
 
For more information contact:  Frederick J. Wisner, P.E., Project Manager (608) 246-3830. 
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CONSULTANT PACKAGE NO.  DANE URBAN 1 
 
 
 Project I.D. 1200-00-60 
 Highway/Street: Verona Road, City of Madison 
 Termini/Location: Railroad Overpass – USH 12 
 County: Dane 
 Length:  0.68 miles 
 Project Type: SHRM 
 Urban and/or Rural: Urban 
 Traffic Control: No Detour; 1-2 Temporary Lane Closures 
  
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work:   Concrete Patches 
 
Complexity Level:  Medium 
 
Associated Contracts: None 
 
Restrictions: City ordinance for noise in the evening.  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: Concrete 
Duties:  Inspection and materials testing 
 
For more information contact:  Mike Rampetsreiter, PDS Project Manager, (608) 246-7917. 



D1, 46 Packages including 3 FS Construction Master Contracts Page 11  of 53  

CONSULTANT PACKAGE NO.  DANE URBAN 2 
 
 
 Project I.D. #1 5992-05-64 
 Highway/Street: East Washington Avenue, City of Madison 
 Termini/Location: Blair Street to Thornton Avenue 
 County: Dane 
 Length:  1.01 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: January 13, 2004 
 Anticipated Construction Cost:  $7,500,000 - $9,999,000 
 
 Project I.D. # 2 5992-07-68 
 Highway/Street: East Washington Avenue, City of Madison 
 Termini/Location: Blair Street to Thornton Avenue 
 County: Dane 
 Length:  1.01 miles 
 Project Type: Streetscape and Enhancement 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: January 13, 2004 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 3 5992-07-83 
 Highway/Street: East Washington Avenue, City of Madison 
 Termini/Location: Blair Street to Thornton Avenue 
 County: Dane 
 Length:  1.01 miles 
 Project Type: Water Main 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: January 13, 2004 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
 Project I.D. # 4 5992-07-84 
 Highway/Street: East Washington Avenue, City of Madison 
 Termini/Location: Blair Street to Thornton Avenue 
 County: Dane 
 Length:  1.01 miles 
 Project Type: Sanitary Sewer 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: January 13, 2004 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work:   Excavation, grading, breaker run stone, crushed aggregate base course, 
storm sewer, sanitary sewer, water main, concrete pavement, asphaltic concrete pavement, concrete 
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curb and gutter, concrete sidewalk, permanent signing, pavement marking, street lighting, traffic 
signals, arterial traffic management systems, tree plantings and landscaping. 
 
Complexity Level: High 
 
Associated Contracts: These four projects are tied together as one contract. 
 
Restrictions: These projects are scheduled to have an interim completion date of 

December 1, 2004 and a final completion date of June 30, 2005. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 4-8 
Required Certification: All 
Duties:  Public involvement, inspection, staking, and materials testing 
 
For more information, contact:  Janice Bennett, Consultant Project Manager at (608) 242-8038. 
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CONSULTANT PACKAGE NO.  DANE URBAN 3 
 
 
 Project I.D.  1112-07-74 
 Highway/Street: USH 151, IH 90/94 to Sun Prairie Road 
 Termini/Location: American Parkway to Main Street 
 County: Dane 
 Length:  2.038 miles 
 Project Type: Reconstruction and Interchange Construction 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: July 13, 2004 
 
 Anticipated Construction Cost:  $15,000,000 and more 
 
Major Items of Work:  Excavation, grading, base course, concrete pavement, asphalt pavement, storm 
sewer, curb and gutter, sidewalk, sanitary sewer, water main and bridge construction. 
 
Complexity Level: Medium 
 
Associated Contracts: 1112-07-75 (Water Main), 1112-07-76 (Sanitary Sewer) 
 
Restrictions: None  
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 6-8 
Required Certification: All 
Duties:  Inspection, staking, and materials testing 
 
For more information, contact:  Janice Bennett, Consultant Project Manager, at (608) 242-8038. 
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CONSULTANT PACKAGE NO.  DANE URBAN 4 
 
 
 Project I.D. #1 1011-02-83 
 Highway/Street: USH 51 Interchange/I 39/90/94 
 Termini/Location: CTH CV to Token Creek County Park Road 
 County: Dane 
 Length:  1.124 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic with ramp detours 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
 Project I.D. # 2 6020-01-76 
 Highway/Street: USH 51/Madison to DeForest Road 
 Termini/Location: Token Creek County Park Road to Reardon Road 
 County: Dane 
 Length:  1.471 miles 
 Project Type: Pavement Replacement and Bridge Redecking 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work:   Removals, grading, under-drains, base course, concrete pavement, 
asphaltic pavement, concrete curb and gutter, storm sewer, signing, traffic signals, traffic control, 
erosion control, bridge redecking, and incidental items. 
 
Complexity Level: Medium 
 
Associated Contracts: These two projects are tied together as one project. 
 
Restrictions: Special restrictions apply to peak travel periods, night-time hours and 
lane closures.  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3-5 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Inspection, staking, materials testing and public involvement 
 
For more information, contact:  Janice Bennett, Consultant Project Manager, at (608) 242-8038. 
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CONSULTANT PACKAGE NO.  NE 1 
 
 
 Project I.D.  1370-00-71 
 Highway/Street: STH 16 (Watertown Bypass) 
 Termini/Location: CTH “R” Intersection 
 County: Dodge 
 Length:  0.392 
 Project Type: Intersection Reconstruction and Traffic Signal Installation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Grading, base course, asphalt paving, concrete curb and gutter and 
sidewalk, lighting, traffic signals, pavement marking, landscaping. 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 0.5 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Construction and material inspection and documentation 
 
For more information contact:  Teri Schopp, Project Manager, (608) 516-6467. 
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CONSULTANT PACKAGE NO.  NE 2 
 
 
 Project I.D. 1693-27-75 
 Highway/Street: Non-highway 
 Termini/Location: Concord Park & Ride Lot 
 County: Jefferson 
 Length:  N/A 
 Project Type: Park & Ride Lot Construction 
 Urban and/or Rural: Rural 
 Traffic Control: N/A 
  
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work: Grading, asphalt paving, lighting, ancillary concrete, pavement marking, 

landscaping. 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None  
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Construction and material inspection and documentation 
 
For more information contact:  Kurt Johnson, Project Manager, (608) 246-5358 
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CONSULTANT PACKAGE NO.  NE 3 
 
 
 Project I.D. #1 3080-01-71 
 Highway/Street: USH 12 
 Termini/Location: USH 12/18 Intersection 
 County: Dane  
 Length:  0.241 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban  
 Traffic Control: Staged 
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $100,000--$249,999 
 
 Project I.D. # 2 3080-00-76 
 Highway/Street: USH 12 
 Termini/Location: USH 18 —Simonsen Street, Village of Cambridge 
 County: Dane 
 Length:  0.707 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Detour 
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 

Project I.D. # 3 3575-00-73 
 Highway/Street: USH 12 
 Termini/Location: Simonsen Street—STH 26, Cambridge—Ft. Atkinson 
 County: Jefferson 
 Length:  8.487 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $10,000,000--$12,499,999 
 
Major Items of Work: Earthwork, Concrete Pavement, Retaining Walls 
Complexity Level:   Medium 
Associated Contracts:   Lighting Installation by Alliant (Village of Cambridge) 
Restrictions:   Completion dates for 3080-00-76 (June 30, 2004) and 3575-00-73 
(December 10, 2004) 
Project Manager Required:  No 
Support Staff Required:  Yes 
Anticipated Number:  4-6 
Required Certification:  All certifications (aggregate, concrete, asphalt) 
Duties:   Inspection, staking, materials testing 
 
For more information contact:  Michelle M. Ellias, P.E., NE Unit Project Manager, (608) 245-2675. 
     e-mail:  michelle.ellias@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  NW 1 
 
 Project I.D.  5640-01-74 
 Highway/Street: STH 113 
 Termini/Location: North and South Shore Ferry Approaches 
 County: Columbia & Sauk 
 Length:  0.142 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Local Traffic Only 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $750,000-999,999 
 
Major Items of Work:   Asphalt pavement, storm sewer, base course, curb and gutter 
 
Complexity Level: Medium  
 
Associated Contracts:  None 
 
Restrictions:  
 
Project Manager Required:  Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Concrete, sampling 
Duties:  Materials testing, inspection 
 
For more information, contact:  Jim Buschkopf, Project Manager – (608) 246-3851 
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CONSULTANT PACKAGE NO.  NW 2 
 
 
 Project I.D. #1 5971-01-75 
 Highway/Street: STH 123 
 Termini/Location: Broadway Street, City of Baraboo 
 County: Sauk 
 Length:  0.27 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Detour - Local Traffic Only 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $500,000-749,999 
 
 Project I.D. # 2 5971-01-76 
 Highway/Street: STH 123 
 Termini/Location: Baraboo River Bridge and Approaches 
 County: Sauk 
 Length:  0.16 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Detour 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $1,400,000 
 
Major Items of Work: Bridge B-56-166, asphalt pavement, storm sewer, base course, curb and 
gutter  
 
Complexity Level:  Medium 
 
Associated Contracts: None 
 
Restrictions:   
 
Project Manager Required: Yes 
 
Support Staff Required:  Yes 
Anticipated Number: 2-3  
Required Certification: Concrete, Sampling 
Duties:  Inspection, material testing 
 
For more information, contact:  Jim Buschkopf, Project Manager – (608) 246-3851  
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CONSULTANT PACKAGE NO.  NW 3 
 
 
 Project I.D.  5573-00-60 
 Highway/Street: STH 136 
 Termini/Location: Baraboo River Bridges and Approaches 
 County: Sauk 
 Length:  Structures 
 Project Type: Bridge Deck Overlays (SHRM) 
 Urban and/or Rural: Rural 
 Traffic Control: Road open.  Stage construction. 
  
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $250,000 - $ 499,999 
 
Major Items of Work: Concrete bridge overlays, concrete bridge approaches, beam guard 
 
Complexity Level:  Low 
 
Associated Contracts:  None 
 
Restrictions: None  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number:  1 
Required Certification:  Concrete, aggregate 
Duties:  Inspection, materials testing 
 
For more information, contact:  Mark Westerveld, Project Manager, 608-246-5355, 
mark.westerveld@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  NW 4 
 
 
 Project I.D.  1010-00-77 
 Highway/Street: IH 39 
 Termini/Location: Dane County Line – CTH ‘CS’ (SB) 
 County: Columbia 
 Length:  7.0 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Road open, staged construction 
  
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work: Asphaltic concrete pavement, traffic control, beam guard, pavement 
marking 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: Start date after Labor Day.  Daytime work restrictions. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Asphalt density 
Duties:    Inspection, materials testing 
 
For more information, contact:  Mark Westerveld, Project Manager, (608) 246-5355, 
mark.westerveld@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  NW 5 
 
 
 Project I.D.  5070-00-75 
 Highway/Street: STH 154 
 Termini/Location: Ela Valley Creek Bridge and Approaches 
 County: Sauk 
 Length:  Structure 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $250,000 – $499,999 
 
Major Items of Work:  Structure replacement, concrete bridge approaches 
 
Complexity Level: Low 
 
Associated Contracts: Swallow nesting 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: None 
Anticipated Number: 0 
Required Certification: N/A 
Duties:   Inspection 
 
For more information, contact:  Mark Westerveld, Project Manager, (608) 246-5355, 
mark.westerveld@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  SE 1 
 
 
 Project I.D. #1 1001-03-79 
 Highway/Street: I90 
 Termini/Location: Rock County bridges westbound lane 
 County: Rock Co. 
 Length:  14.87 mi. 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic switched to EB side 
  
 Letting Date: August 12, 2003 
 
 Anticipated Construction Cost:  $7,500,000-$9,999,999 
 
 Project I.D. # 2 1001-04-73 
 Highway/Street: I90 
 Termini/Location: USH 14- Illinois State Line westbound lanes 
 County: Rock Co. 
 Length:  14.87 mi. 
 Project Type: Pavement Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Paved under traffic 
  
 Letting Date: August 12, 2003 
 
 Anticipated Construction Cost:  $3,000,000- $3,999,999 
 
Major Items of Work:  Widen and repair existing bridges, overlay I90 with asphalt, traffic control 
 
Complexity Level:  High 
 
Associated Contracts:  These 2 projects are let as 1 contract. 
 
Restrictions:  Many interim dates that need to be met. 
 
Project Leader Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number:  4-5 
Required Certification:  Aggregate, concrete, asphaltic density, sampling 
Duties:  Inspection, staking, materials testing 
 
For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504. 
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CONSULTANT PACKAGE NO.  SE 2 
 
 
 Project I.D. #1 1001-02-77 
 Highway/Street: IH 90 
 Termini/Location: USH 14 interchange eastbound ramp 
 County: Rock 
 Length:  0.25 mi. 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $750,000- $999,999 
 
 Project I.D. # 2 1001-02-86 
 Highway/Street: IH 90 
 Termini/Location: USH 14 interchange westbound ramp 
 County: Rock 
 Length:  0.25 mi. 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $750,000- $999,999 
 
Major Items of Work for 1001-02-77/86 grade, base, concrete pavement 
 
Complexity Level:  High 
Associated Contracts: These 2 projects are let as 1 contract 
 
Restrictions: None  
 
Project Leader Required:  No 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:  Inspection, staking, materials testing 
 
For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504. 
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CONSULTANT PACKAGE NO.  SE 3 
 
 
 Project I.D. #1 1704-06-71 
 Highway/Street: STH 11 
 Termini/Location: USH 51 – IH 90 
 County: Rock 
 Length:  2.5 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: December 9, 2003 
 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
 Project I.D. # 2 3663-00-71 
 Highway/Street: STH 67 
 Termini/Location: Old CTH P & W intersection 
 County: Rock 
 Length:  n/a 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work:  Grade, base, asphaltic pavement 
 
Complexity Level:  Medium 
 
Associated Contracts: These 2 projects are let separately but are combined into 1 consultant 
contract. 
 
Restrictions:  None 
 
Project Leader Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 3-4 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:  Inspection, staking, materials testing 
 
For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504. 
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CONSULTANT PACKAGE NO.  SE 4 
 
 
 Project I.D. #1 5990-03-60 
 Highway/Street: Local Street 
 Termini/Location: Beloit Ave. – Jackson St. 
 County: Rock 
 Length:  n/a 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 5990-03-61 
 Highway/Street: Local Street 
 Termini/Location: STH 351 – Kellogg Ave. 
 County: Rock 
 Length:  n/a 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Constructed under traffic 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999  
 
Major Items of Work:  Grade, base, concrete pavement 
 
Complexity Level:  High 
 
Associated Contracts: These 2 projects are let as 1 contract 
 
Restrictions: none  
 
Project leader Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3-4 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:   Inspection, staking and materials testing 
 
For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504.  
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CONSULTANT PACKAGE NO.  SW 1 
 
 
 Project I.D.  1209-02-73 
 Highway/Street: USH 151 
 Termini/Location: CTH ‘D’ – STH 126 
 County: Grant & Lafayette 
 Length:  7.7 
 Project Type: New Construction 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Road Closed 
  
 Letting Date:  March 9, 2004 
 
 Anticipated Construction Cost:  $10,000,000 - $12,499,999 
 
Major Items of Work:  Concrete Pavement, OGBC, CABC., asphalt shoulders 
 
Complexity Level:  Medium 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required:  Yes 
 
Support Staff Required: Yes 
Anticipated Number:  4 – 6 people 
Required Certification:  Concrete, Asphaltic Density 
Duties:   Contract management, inspection 
 
For more information contact:  John Delaney, Project Manager, (608) 987-4307. 
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CONSULTANT PACKAGE NO.  SW 2 
 
 
 Project I.D.  1209-02-74 
 Highway/Street: USH 151 
 Termini/Location: Airport Road – CTH ‘D’ 
 County: Grant 
 Length:  4.8 mi. 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: New Alignment, Staged 
  
 Letting Date:   March 9, 2004 
 
 Anticipated Construction Cost:  $10,000,000 - $12,499,999 
 
Major Items of Work: Common excavation, rock excavation, retaining walls, OGBC, CABC., 
concrete pavement. 
 
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 5 - 7 
Required Certification: Concrete, Asphaltic Density 
Duties:  Contract management, inspection 
 
For more information contact: John Delaney, Project Manager, (608) 987-4307.  
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CONSULTANT PACKAGE NO.  SW 3 
 
 
 Project I.D.  1209-02-75 
 Highway/Street: USH 151 
 Termini/Location: Dickeyville – Airport Road 
 County: Grant 
 Length:  2.7 mi. 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: New Alignment, Staged 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $12,500,000-$14,999,999 
 
Major Items of Work: Structures 
 
Complexity Level:  Medium 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Engineer with structures background & construction experience, concrete 
testing. 
Duties:  Contract management of structures, and structure inspection 
 
For more information contact: John Delaney, Project Manager, (608) 987-4307.  
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CONSULTANT PACKAGE NO.  FS 1 
 
 
 Project I.D.  2004-01-07 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 1 Counties  
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
 
Major Items of Work: Varies by project 
 
Complexity Level: Low 
 
Associated Contracts: Work Orders will be written against this Master Contract based on district 

project needs until March 31, 2005. 
 
Restrictions: Not Applicable 
 
Project Manager Required: No, WisDOT will provide Project Manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people, but will vary by work order. 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, staking, and material testing 
 
For more information contact:  William L. Oliva, Project Development Supervisor, (608) 246-7911. 
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CONSULTANT PACKAGE NO.  FS 2 
 
 
 Project I.D.  2004-01-08 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 1 Counties  
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
 
Major Items of Work: Varies by Project 
 
Complexity Level: Low 
 
Associated Contracts: Work Orders will be written against this Master Contract based on District 

Project needs until March 31, 2005. 
 
Restrictions:  Not Applicable 
 
Project Manager Required: No, WisDOT will provide Project Manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people, but will vary by work order. 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, staking, and material testing 
 
For more information contact:  William L. Oliva, Project Development Supervisor, (608) 246-7911. 
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CONSULTANT PACKAGE NO.  FS 3 
 
 
 Project I.D.  2004-01-09 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 1 Counties  
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
 
Major Items of Work: Varies by project 
 
Complexity Level: Low 
 
Associated Contracts: Work Orders will be written against this Master Contract based on district 

project needs until March 31, 2005. 
 
Restrictions: Not Applicable 
 
Project Manager Required: No, WisDOT will provide Project Manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people, but will vary by work order. 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, staking, and material testing 
 
For more information contact:  William L. Oliva, Project Development Supervisor, (608) 246-7911. 
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CONSULTANT PACKAGE NO.  Traffic 1 
 
 
 Project I.D. #1 5105-04-94 
 Highway/Street: Various Highways 
 Termini/Location: District Wide Long Line Pavement Marking 
 County: District Wide 
 Length:  N/A 
 Project Type: Pavement Marking 
 Urban and/or Rural: Rural 
 Traffic Control: Road Open with Single Lane Closures 
  
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:  $250,000-499,999 
 
 Project I.D. # 2 5105-06-94 
 Highway/Street: Various Highways 
 Termini/Location: District Wide Long Line Pavement Marking 
 County: District Wide 
 Length:  N/A 
 Project Type: Pavement Marking 
 Urban and/or Rural: Rural 
 Traffic Control: Road Open with Single Lane Closures 
  
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work:  4-Inch Epoxy Pavement Marking 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions:   No lane closures between the hours of 6:00am – 9:00am & 3:00pm – 
6:00pm 
 
Project Manager Required: No--WisDOT PM, but consultant project engineer needed 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification:  None 
Duties:   Inspection 
 
For more information contact: Mark Jensen, Project Manager, (608) 246-5362. 
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CONSULTANT PACKAGE NO.  Traffic 2 
 
 
 Project I.D.  5105-03-94 
 Highway/Street: Various Highways 
 Termini/Location: District Wide Refurbish Guide Signs 
 County: District Wide 
 Length:  N/A 
 Project Type: Install New Type I Signs 
 Urban and/or Rural: Rural 
 Traffic Control: Road Open with Single Lane Closures 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Type I Signs, Concrete Masonry & High Strength Structural Steel  
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: No lane closures between the hours of 6:00am – 9:00am & 3:00pm – 
6:00pm 
 
Project Manager Required: No-WisDOT PM, but consultant project engineer needed 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: None 
Duties:   Inspection 
 
For more information contact: Mark Jensen, Project Manager, (608) 246-5362. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO.  1 
 
 
 Project I.D. #1 6992-00-71 
 Highway/Street: Smith Road Bridge & Approaches, Town of Windsor 
 Termini/Location: Soo Line Railroad Bridge # B-13-559 
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
 Project I.D. # 2 6992-00-73 
 Highway/Street: South Street Bridge & Approaches, Village of DeForest 
 Termini/Location: Yahara River Bridge # B-13-566 
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 3 5993-00-72 
 Highway/Street: Low Road Bridge & Approaches, Town of Middleton 
 Termini/Location: Black Earth Creek Bridge # B-13-560 
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 4 5956-00-71 
 Highway/Street: Spring Valley Road Bridge & Approaches, Town of Berry 
 Termini/Location: Branch of Halfway Prairie Creek # B-13-575 
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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Major Items of Work: Structures, grading, base course, and asphaltic pavement. 
 
Complexity Level: Low. 
 
Associated Contracts: N/A 
 
Restrictions: Smith Road – No construction window. South Street - All work that has 
the potential to adversely affect the water quality of the stream should be completed between June 15 
and September 15. Construction to take place during school’s summer break; tentative dates of June 
15 to September 1. Low Road - There are existing swallows nests. The bridge should be removed or 
netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream 
should be completed between April 15 and September 1. Spring Valley Road - All work that has the 
potential to adversely affect the water quality of the stream should be completed between June 15 and 
September 15. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO.  2 
 
 
 Project I.D. #1 3679-00-71 
 Highway/Street: CTH N, Stoughton – IH 90 Road 
 Termini/Location: Branch Yahara River Bridge & Approaches # B-13-565 
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 2 3622-00-75 
 Highway/Street: Hillside Road Bridge & Approaches, Town of Albion 
 Termini/Location: Branch of Koshkonong Creek Bridge # C-13-146 
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $0-$99,999 
 
 Project I.D. #3 5992-06-13 
 Highway/Street: Marsh View Bike Path, City of Madison 
 Termini/Location: Mayfair Avenue – Corporate Drive 
 County: Dane 
 Length:  N/A 
 Project Type: Bike and Ped Path 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 4 5992-06-23 
 Highway/Street: STH 30 Bike/Ped Underpass Approaches, City of Madison 
 Termini/Location: Starkweather Creek Bridge B-13-555 
 County: Dane 
 Length:  N/A 
 Project Type: Bike and Ped Path 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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Major Items of Work: Structures, including a prefabricated bridge and pipe culverts, grading, 
base course, asphaltic pavement, lighting, and railroad crossing. 
 
Complexity Level: Medium. 
 
Associated Contracts: ID 5992-06-13 and ID 5992-06-23 are being let together. 
 
Restrictions: CTH N - There are existing swallows nests. The bridge should be 
removed or netted prior to May 15. All work that has the potential to adversely affect the water quality 
of the stream should be completed between June 15 and September 15. Hillside Road - All work that 
has the potential to adversely affect the water quality of the stream should be completed between June 
15 and September 15. Marsh View bike path and STH 30 underpass – No construction window. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 



D1, 46 Packages including 3 FS Construction Master Contracts Page 39  of 53  

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO.  3 
 
 
 Project I.D.  5992-05-08 
 Highway/Street: CTH BW, West Broadway, City of Madison 
 Termini/Location: South Towne Drive – Bridge Road 
 County: Dane 
 Length:  0.61 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Grading, base course, asphaltic pavement, curb and gutter, storm sewer, 
sidewalk, traffic signals, lighting, pavement marking, permanent signing and landscaping. 
 
Complexity Level: High. 
 
Associated Contracts: There is an AUP contract for the traffic signals under ID 5992-05-44. 
 
Restrictions: 7 am to 7 pm work hours. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3-4 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T 
N & Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO.  4 
 
 
 Project I.D. #1 5886-01-07 
 Highway/Street: Woodland Drive, Village of Waunakee 
 Termini/Location: Aldora Lane – Division Street 
 County: Dane 
 Length:  1.76 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed, local traffic only, signed detour 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. #2 5886-01-09 
 Highway/Street: Woodland Drive, Village of Waunakee 
 Termini/Location: Aldora Lane – Division Street 
 County: Dane 
 Length:  N/A 
 Project Type: Water Main 
 Urban and/or Rural: Urban 
 Traffic Control: Closed, local traffic only, signed detour 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Grading, base course, asphaltic pavement, curb and gutter, storm sewer, 
water main, traffic signals, and lighting. 
 
Complexity Level: High. 
 
Associated Contracts: These projects are being let together. Also there will be an AUP contract 
for the traffic signals. 
 
Restrictions: Potential 7 am to 7 pm work hours. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates  (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO.  5 
 
 
 Project I.D. #1 5992-07-46 
 Highway/Street: Nesbitt Road, City of Madison 
 Termini/Location: Cross Country Road – Fitchrona Road 
 County: Dane 
 Length:  1.2 miles 
 Project Type: Reconstruction and Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
 Project I.D. #2 5992-07-67 
 Highway/Street: Nesbitt Road, City of Madison 
 Termini/Location: Cross Country Road – Fitchrona Road 
 County: Dane 
 Length:  N/A 
 Project Type: Badger Mill Creek Stream Realignment 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Box culvert, grading, base course, asphaltic pavement, curb and gutter, 
storm sewer, sidewalk, pavement marking, permanent signing and landscaping. 
 
Complexity Level: High. 
 
Associated Contracts: These projects are being let together. 
 
Restrictions: 7 am to 7 pm work hours. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3-4 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO.  6 
 
 
 Project I.D.  5954-02-73 
 Highway/Street: CTH M, CTH Q – STH 113 Road 
 Termini/Location: Willow Road – STH 113 
 County: Dane 
 Length:  0.8 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction, possible detour 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Grading, base course, concrete and asphaltic pavement, curb and gutter, 
storm sewer, traffic signals, landscaping, detention basin, and railroad crossing. 
 
Complexity Level: High. 
 
Associated Contracts: STH 113 adjacent to CTH M will also be reconstructed. 
 
Restrictions: Potential 7am to 7 pm work hours. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO.  1 
 
 
 Project I.D. #1 5722-00-70 
 Highway/Street: La Belle Street Bridge & Approaches, City of Boscobel 
 Termini/Location: Saunders Creek Bridge # B-22-238 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 5693-00-70 
 Highway/Street: Big Green Road Bridge & Approaches, Town of Woodman 
 Termini/Location: Big Green River Bridge # B-22-239 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base course, and asphaltic pavement. 
 
Complexity Level: Low. 
 
Associated Contracts: N/A 
 
Restrictions: La Belle Street – All work that has the potential to adversely affect the 
water quality of the stream should be completed between April 15 and September 15. Big Green 
Road - Restrictions not yet known.  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO.  1 
 
 
 Project I.D. #1 3607-05-73 
 Highway/Street: CTH V, CTH B – STH 89 Road 
 Termini/Location: N/A 
 County: Jefferson 
 Length:  0.455 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed, local traffic only 
  
 Letting Date: December 9, 2003 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 3639-00-71 
 Highway/Street: Manske Road Bridge & Approaches, Town of Milford 
 Termini/Location: Rock Creek Bridge # B-28-122 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 13, 2004 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 3637-00-73 
 Highway/Street: Rock River Road Bridge & Approaches, Town of Koshkonong 
 Termini/Location: Bark River Bridge # B-28-061 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: June 8, 2004 
 Anticipated Construction Cost:  $0-$99,999 
 
Major Items of Work: Structure, concrete deck overlay, grading, base course, asphaltic 
pavement, curb and gutter, retaining walls, and pavement marking. 
 
Complexity Level: Medium. 
Associated Contracts: N/A 
Restrictions: Not yet known. 
 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO.  1 
 
 
 Project I.D.  5768-00-72 
 Highway/Street: South River Road Bridge & Approaches, Town of Rock 
 Termini/Location: Rock River Bridge # B-53-241 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed, signed detour 
  
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Structure, grading, base course, and asphaltic pavement. 
 
Complexity Level: Medium. 
 
Associated Contracts: N/A 
 
Restrictions: There are existing swallows nests. The bridge should be removed or 
netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream 
should be completed between June 15 and September 30. There are numerous construction 
stipulations associated with doing work in the Rock River. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO.  2 
 
 

Project I.D.  5989-02-54 
 Highway/Street: River Walk Bike & Pedestrian Path, City of Beloit 

Termini/Location: Shirland Avenue – West Grand Avenue 
County: Rock 
Length:  N/A 
Project Type: Bike and Ped Path 
Urban and/or Rural: Rural 
Traffic Control: N/A 

  
Letting Date: May 11, 2004 

 
Anticipated Construction Cost:  $500,000-$749,999 

 
Major Items of Work:  Grading, asphaltic pavement, bridge rehabilitation, landscaping, and bike 

railing. 
Complexity Level: Medium. 
 
Associated Contracts: N/A 
 
Restrictions: Noise, and bridge rehab work will have restrictions regarding impact to    

the Rock River; unknown at this time. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO.  3 
 
 
 Project I.D. #1 5067-00-73 
 Highway/Street: Marsh Road Bridge & Approaches, Town of Magnolia 
 Termini/Location: Branch Bass Creek Bridge B-53-233 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: September 9, 2003 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 2 5067-00-74 
 Highway/Street: Old 92 Road Bridge & Approaches, Town of Magnolia 
 Termini/Location: Branch Allen Creek Bridge B-53-232 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: September 9, 2003 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 5798-00-78 
 Highway/Street: CTH H, USH 14 – CTH M Road 
 Termini/Location: Condon Road – CTH M 
 County: Rock 
 Length:  N/A 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Unknown 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 4 5942-00-71 
 Highway/Street: CTH H, CTH K – STH 81 Road 
 Termini/Location: Raccoon Creek Bridge & Approaches B-53-239 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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 Project I.D. # 5 5859-00-73 
 Highway/Street: Shanghai Road Bridge & Approaches, Town of Spring Grove 
 Termini/Location: Tributary to the Oakley Branch Bridge # B-23-139 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base course, and asphaltic pavement 
 
Complexity Level: Low. 
 
Associated Contracts: ID 5067-00-73 and ID 5067-00-74 are being let together. 
 
Restrictions: Marsh Road and Old 92 Road – All work that has the potential to 
adversely affect the water quality of the steam shall be completed between June 15 and September 1. 
CTH H Bridge and CTH H Reconstruction - Restrictions not yet known. Shanghai Road – No 
construction window. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO.  1 
 
 
 Project I.D. #1 5322-00-71 
 Highway/Street: Churchill Road Bridge & Approaches, Town of Winfield 
 Termini/Location: Twin Creek Bridge # B-56-178 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement and On Site Wetland Restoration 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 2 5978-00-73 
 Highway/Street: Pickel Road Bridge & Approaches, Town of Ironton 
 Termini/Location: Tributary to Narrows Creek Bridge # B-56-175 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: December 9, 2003 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 5855-00-72 
 Highway/Street: Narrows Valley Road Bridge & Approaches, Town of Washington 
 Termini/Location: Narrows Creek Bridge # B-56-177 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary bypass 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base course, asphaltic pavement, and wetland 
restoration. 
 
Complexity Level: Low. 
 
Associated Contracts: N/A 
 
Restrictions: Churchill Road - There are existing swallows nests. The bridge should be 
removed or netted prior to May 15. All work that has the potential to adversely affect the water quality 
of the stream should be completed between May 1 and September 1. Pickel Road – No construction 
window. Narrows Valley Road - All work that has the potential to adversely affect the water quality of 
the stream should be completed between May 15 and September 15. 
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Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO.  2 
 
 
 Project I.D. #1 5677-00-74 
 Highway/Street: Ohio Road Bridge & Approaches, Town of Franklin 
 Termini/Location: North Branch of Honey Creek Bridge # B-56-174 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: December 9, 2003 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 2 5853-00-72 
 Highway/Street: Keitel Road Bridge & Approaches, Town of Sumpter 
 Termini/Location: Otter Creek Bridge # B-56-173 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary bypass 
  
 Letting Date: December 9, 2003 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 5852-00-73 
 Highway/Street: Otter Creek Road Bridge & Approaches, Town of Prairie du Sac 
 Termini/Location: Otter Creek Bridge # B-56-176 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base course, and asphaltic pavement. 
 
Complexity Level: Low. 
 
Associated Contracts: N/A 
 
Restrictions: Ohio Road - There are existing swallows nests. The bridge should be 
removed or netted prior to May 15. All work that has the potential to adversely affect the water quality 
of the stream should be completed between April 15 and September 1. Keitel Road - All work that has 
the potential to adversely affect the water quality of the stream should be completed between April 1 
and September 1. Otter Creek Road - There are existing swallows nests. The bridge should be 
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removed or netted prior to May 15. All work that has the potential to adversely affect the water quality 
of the stream should be completed between June 15 and September 15. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO.  3 
 
 
 Project I.D. 5963-00-70 
 Highway/Street: CTH B, Plain – Sauk City Road 
 Termini/Location: STH 23 – STH 60 
 County: Sauk 
 Length:  10.8 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Construct under traffic 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Base course, pavement milling and asphaltic pavement. 
 
Complexity Level: Medium. 
 
Associated Contracts: N/A 
 
Restrictions: None. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & 
Associates (608) 243-7878. 


